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Florida Department of T mnspomztwn

RICK SCOTTY 605 Suwannee Street ANANTH PRASAD, P.E.
GOVERNOR Tallahassee, FL, 32399-0450 SECRETARY
June 8, 2012

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS:

PROPOSAL/CONTRACT 1ID: T7305
FINANCIAL PROJECT NUMBER(S): 4188606 52 01, 418860 5 52 01, 418860 6 52 02,
418860 6 52 03, 418860 6 56 01 and 429002 1 52 01
FEDERAL AID PROJECT NUMBER(S): SFT1165R , SFT2165R and 1851145P
COUNTY(EES): Pasco
PROJECT NAME(S): SR 55 (US 19), From Marine Pkwy To SR 52 and From the Pmellas Co.
Line To Marine Pkwy.

BIDS TO BE RECEIVED: June 20, 2012

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at
https://www3.dot.state.fl. us/ContractProposalProcessingOnlineQrdering/ to download the Plans Revision from
your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE

The 2010 Edition of the Florida Department of Transportation Standard Specifications and the original
Specifications Package for the project, dated April 13, 2012, are revised to include the Supplemental
Specifications Package 37 page(s) dated April 30, 2012.

Please go to the Online Ordering Web Site at
https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the Supplemental
Specifications Package(s) for this project from your Order History.

www.dot.state.fl.us



Addendum No. 1
June §, 2012
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web
Site at hitps://www3 . dot.state. fl.us/ContractProposalProcessingOnlineOrdering/ to download
17305 Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite
Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of
Amendment and Addenda files. Fatlure to load all amendment files will cause the bid to be rejected.
Sincerely,
Juamta Moore, Manager
Contracts Administration Office

JM:kl

Attachment



DATE: May 24, 2012 1of13
TO: Project Review (CO-PROJREV)

FROM: Sandra Gonzalez, FDOT Project Manager 56

CCPIES: DCPME

SUBJECT: Revision Number 1 - Letling {mo./day/yr.) 06/20/2012
Financial Project ID 418860-6-52-01 (Lead number oniy)
ProposaliContract IDT-7305

Federal Funds: [JNo .Yes Federal Aid No. SFT1-165-R, SFT2-165-R, 1851-145-P

Concurred by( ! A e 2t ;, § % Date: S 2% 12—
’t\\ Signa rector of Transporigtion Deve nt (Debbie Hunt) T .

1 have reviewed for effects on the Specifications Package and a package revision
is X is not_[] required. _ ]
Approved By: ‘ il tle/ - Date: =220/ 2.

ignature s pecificadons Coord?(ato: (Rick McCail)

Frint Name of FHWA Engineer

If FA Oversight, Authorized By: N/A - Date:

REVISIONS 'RECE!VED IN THE PROJECT REVIEW OFFiCE WITHIN- 15
WORK. DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT

SECRETARY. _
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.
Approved By: | NIA Date:

Siarature of District Secretarny [Don Skelon)

e SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 ( 37 Pages).
] 'REISSUED SPECIFJCATIONS PACKAGE _____ (____ Pages).

< PLANS REVISION NUMBER 1 {185 Sheeis):

CONTRACT TIME REVISED: %%’es (if yes, _ Calendar Days)
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May 24, 2012

[N
=
—
w

Financial Project ID  418860-6-52-01 (Lead number only)

Proposal/Contract ID  T-7305

PLANS REVISION NUMBER 1

FPID 418860-6-52-01

Sheet Nofs). Rev. Date. Description

2 4127112 Revised Quantities

thru

16 4127112 Revised Quantities

39 Af27112 Added Overbuild Callout, Dimension and Notes

43 4/27112 Revised Detail Number Callout

44 - 42712 Revised Detail Number Caliout

45 _ 4127112 Revised Callout

48 4/27/12 Revised Feathering Detail and Station in Table, Added
Additional Station to Table

47 AR Revised Lifter Removal and Mowing Table, Added Pay
liem Note

o6 4/27/12 Updated Erosion Conirol Table

57 42712 Added Locations and Revised Quantities

58 4f27/12 Added Locations and Revised Quantities

64 4727112 Modified Structures S-1501, S-1503a, S-1504. S-1505
and S-15056a

69 427112 Revised Quaniities

73 4127112 Revised Note 19, Added Note 20 and 21, Renumbered
Remaining Notes

74 4727112  Added Note 36, Revised Notes 39, 45, 46 and 49,
Renumbered Remaining Notes

75 4i27/12 Renumbered Notes

142 4127112 . Added Spillway and Conflict Boxes, Deleted 18" Pipe.
Revised Driveways and Sidewalk. Modified Drainage
Pipes, Show License Agreement Area

113 4/27i12 Revised Driveway and Sidewalk, Show License

Agreement Area
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May 24, 2012
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Financial Project ID  418860-6-52-01 (Lead number only)

Proposal/Contract ID T-7305

FPID 418860-6-52-01 {con’t)

Sheet No(s). Rev. Date Description

121 427112 Revised Sidewalk

126 4127112 Shifted $5-2012

138 427112 Revised Sidewalk

269 4127112 Plotted 8" Saﬁ. Sewer, Modified Drainage Structures S-
1501, $-1502 and S-1503

270, 4/27i12 Plotted 8" San. Sewer, Revised S-1504, S-1505 and S-

. 1505a .

286 4727112 Revised Existing Structure Number

302 4/27/12 Added Scale

303 4/27/12 Added Scale

304 4/2712 Added Scale

305 412712 Added Scale

311 4127112 Added Scale

thru

320 4127112 Added Scale

327 427112 Revised Bitch

332 4/27112 Added Spillway Detail

657 4/27/12 -~ Revised Driveway Profile

680 4127112 Added Driveway Profile

662 412712 Revised Driveway Profile

725 4127112 Revised Driveways and Sidewalk, Added Spillway and
Medified Drainage Structures.

726 4127/12 Show Revised Driveway

758 4727112 Revised Notes and Quantities

759 4/27/12 Revised Phasing Notes

769 4/27/12 Added Callout

770 4127112 Added Callout




DATE: May 24, 2012 . 40f13

Financial Project ID  418860-6-52-01 (Lead number only)
Proposal/Contract ID T-7305

FPID 418860-6-52-01 (con’t).
Sheet Nofs). Rev. Date Description

772 4127112 Added Callout

776 4/27/12 Revised Callout

777 4/27/12 Revised and Added Callout

780 4/27/12  Revised Callout

783 4/27112 Revised and Added Callout

784 . _Ai2712 Revised Callout

thru

787 4/27/112 =~ Revised Callout

788 4/27/12 Revised Driveways and Sidewalk, Added Sp:]lwav and

_ Revised Callout

789 4/27112 Revised Driveways and Sidewalk, Revised Callout
790 4127112 Revised Callout

793 _4[27/12  Revised Callout
-thru

795 4127112 Revised Callout

798 4127112 Revised Callout

thru

803 4127112 Revised Callout

304 427112 Added Callout and Revised Callout
805 4/27112 Revised Callout

thru

809 4127112 Revised Callout

810 4127112~ Added Callout and Revised Callout
811 42712 Revised Callout

thru .

816 4127112 - Revised Callout

L6 412712 Added Note 24




DATE: May 24, 2012 7 Sof13

Financial Project ID  418860-6-52-01 (lL.ead number only)
Proposal/Contract ID T-7305

FPID 418860-6-52-01 {con’t)
Sheet No(s). Rev.Date  Description

L-7 4/27/12 For D-2-17, Added Asterisk, Changed Station and Offset
for D-2-24

L-8 4127112 For D-4-63, Added Asterisk

L-23 4/27H12 Changed Siation and Offset for D-2-24

-24 4/27112 - Changed Station Label for D-2-24

FPID 418860-5-52-01
Sheet Nofs). Rev. Date - Description

10 4/27/12 Updated Litier Removal and Mowing Table

26 42712 Added Note No. 2

73 42712 Removed Friction Course Crossover Note

4 _ 4127112 Removed Friction Course Crossover Note
78 4/27M12 Revised Notes

79 4/27/12 - Revised Phasing Note

FPID 429002-1-52-01 _
Sheet No(s). Rev. Date Description

3 427112 " Revised Typical Section

4 4/27/12 | Revised Typical Secticn

5 4/27112 Revised Typical Section Detail

5 4/27/12 Revised Typicat Section Detall
7 4127112 Revised Typical Section Detatl
8
9

4127112 Revised Typical Section Detail
- 4727112 Revised Typical Section Detail
11 4/27M2  Updated Summary Table
13 4/27/12 Updated Curve Data
22 4/27/12 Modified Overbuild & Miliing
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DATE: May 24, 2012

Financial Project iD  418860-8-52-01 (Lead number only}
Proposal/Contract ID  T-7305

FPID 429002-1-52-01 {Cont.)
Sheet No(s). Rev. Date Description

24 4/27/12 Modified Overbuild & Milling

25 412712 Modified Overbuild & Milling

26 4127112 Updated Curve Data and Modified Overbuild & Milling
27 4/27/12  Updated Curve Data .

28 4/27/12 Modified Overbuild & Milling

30 4727112 Modified Overbuild & Milling

31 4127112 Meodified Overbuild & Milling and Added Detail
32 4127112, Modified Overbuild & Milling

thru

40 4127112 Modified Qverbuild & Milling

42 4127112 Modified Overbuild & M-illinq
thru

51 4/27i12 Modified Overbuild & Milling

66 412712 Revised Notes

T-2&7-3 4127112 Added pay item numbers and updated quantities

T-4 - 412712 Changed Pay ltem Notes

T-10 412712 - Added Pedestrian Signal P2 and P6

1-11 4/27M12 Added Symbol for Pedestrian Signal P3

T-13 4127112 Added Pedestrian Signal P2 and 6

FPID 418860-56-56-01
Sheet Nois). Rev. Date Description

-1 4/30112 Revised and inserted Sheet Nos.
-2 4/30/12 Added Note
U-3 4/30/12 Updaied Pay ltems List & Quantities

U4 4/30/12 Updated Pay ltems List & Quantities
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DATE: May 24, 2012

Financial Project ID  418860-6-52-01 (Lead number only)
Proposal/Contract 1D T-7305

"FPID 418860-6-56-01 (con'f)
Sheet No(s). Rev. Dale Description

U-8 4/30/12 Added Note for Fire Hydrant Relocation
U-14 4/30/12 Added Note
U-16 4/30/12 Added Note
U-18 4/30/12 Added Note
U-19 4/30/12 Added Note and Added 2" ARV
U-20 43012 Added Note
~ U-21 4/30/12 Added Note, Removed Temporary Line Stop
U-23 4/30/12 Added Note and Added Line Stop
U-24 4/30/12 Revised Sheet (add 16" FM)
(J-25 4/30/12 Revised Sheet (add 16" FM)
U-26 4/36M12 Revised Sheet (add 16" FM)
U-27 4/3012  Added Note and Added 16" FM
U-28 4/30/12 Added Note, Added 16"FM, Deleted 8” WL valve
U-29 4/30/12 Revised Sheet (add 16" FM)
U-30 4/30/12 ~ Revised Sheet (add 16” FM)
U-31 430/12 Added Note and Added 16” FM
U-32 4/30/12 Revised Sheet Number
U-33 4/30/12 Added & Updated Notes, Revised Sheet Number
U-34 4/30/12 Updated Note, Revised Sheet Number
U-35 4/30/12 Revised Sheet (add 16" FM), Revised Sheet Number
U-36 4/306/12 New Sheet (Add 16" FM)
U-37 4/30/12 New Sheet (Add 16” FM)
U-38 4/30/12 New Sheet (Add 16” FiM)
U-39 4/30/12 New Sheet (Add 16" FM)
U-40 4/30/12 New Sheet (Add 16" FM} -

U-41 4130/12 New Sheet (Add 16" FM)
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DATE: May 24. 2012

Financial Project ID  418860-6-52-01 (Lead number only}
Proposal/Contract ID T-7305

FPID 418860-6-56-01 (con’t)

Sheet No(s). Rev. Date Description
U-42 4/30/12 New Sheet (Add 16" FM)
U-43 4/30/12 Revised Sheet Number ,
uU-44 4/30/12 Revised Sheet Number, Added Note
U-45 4/30/12 Revised Sheet Number
U-46 4/30/12 Revised Sheet Number
U-47 4130/12 Revised Détail, Revised Sheet Number

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

FPID 418860-6-52-01, ETC.

Sheet No(s). Rev. Date Description
1-37 4/30/12 Deleted Pasco County Ulility TSP and Replaced with
Revised TSP

SUMMARY OF PAY ITEMS REVISON NO. 1

FPID 418860-6-52-01
Summary of Quantities (Trns*port)

Pay Item Sheet No. Add. /Del./Rev. | Oid Quantity | New Quantity
0102-14 - Rev 64 2,304
0102-60 - Rev 258174 . 176,825
0102-74-1 - Rev 2,863,406 1,797,228
0162-74-2 - Rev 85,983 60,192
0102-76 - Rev 1,263 832
0102-77 - Rev 105,663 72,737
0102-99 - Rev 1,342 922
0102-104 - Rev 9,016 10,360




DATE:

May 24, 2012

ECO

Financial Project ID  418860-6-52-01 (Lead number only)

ProposaliContract iID T-7305

FPID 418860-6-52-01 (con’t)

Summary of Quantities (Trns™port}

|z

Pay ltem Sheet No. Add. /Del./ Rev. | Old Quantity | New Quantity
0102-107-1 - Rev 1,288 1,480
0104-1 - Rev 858 1,072
0109-71-5 - Rev 731 800
0286-1 - " Rev 9,787 9,830
0334-1-13 - Rev 43,720.0 43,0252
(03391 - Rev 55.6 57.2
0425-1-351 - Rev 32 31
0425-1-355 - Add - 1

0430-175-118 - Rev 5391 5379

0430-175-218 - Rev 325 333
0522-1 - Rev 18723 18728
0522-2 - Rev 8620 8662
0570-1-2 - Rev 85167 97542
0571-1-11 - Rev 858 1072
0899-20-1 - Add - 25

FPID 418860-5-52-01 7

Summary of Quantities (Trns*port}

Pay ltem Sheet No. Add. !/ Del. / Rev. Old Quantity | New Quantity
0102-60 - Rev 54,940 53,265
0102-74-1 - Rev 250,920 243,270
0102-74-2 - -‘Rev 7,872 7,632
0102-76 - Rev 328 318
0102-77 - Rev 25,748 24,963
0102-99 - Rev 328 318




DATE:

May 24, 2012

Financial Project ID  418860-6-52-01 {L.ead number only)

Proposal/Contract 1D T-7305

FPID 429002-1-52-01
Summary of Quantities (Trns*port}

Pay ltem Sheet No. Add. / Del. / Rev. Old Quantity | New Quantity
0102-60 - Rev 20,208 93,117
0102-74-1 - Rev 37,768 21,172
0102-74-2 - Rev 465 360
0102-76 - Rev 180 120
0102-77 - Rev 11,643 54,306
(0102-99 - Rev 620 480
0102-104 - Rev 1,550 7,400
0102-107-1 - Rev 1,550 7,400
104-18 - Rev 6 0
0110-4 - Rev 3241 1694

' 0160-4 - Rev - 619 636
0285-710 - Rev 619 631
0327-70-13 - Rev 108220 97648
0327-70-17 - Rev 152620 164106
0327-70-19 - Rev 46631 46279
0334-1-13 - Rev 29939.3 304494
0337-7-5 - Rev 12341.3 12344.7
0520-1-7 - Rev 4719 2691
0520-5-11 - Rev 1223 - 608
0520-5-12 - Rev 1169 769
0520-70 - Rev 814 424
0555-1-1 - Rev 2815 2147
0555-1-2 - Rey 137 805
0630-1-12 - Rev 1530 2121
0630-1-13 - Rev 125 180
0632-7-1 - Add - 2
0635-1-11 - Rev 67 95
0646-1-11 - Add - 8
0653-191 - Add - 8
0665-13 = - - Add - 8
0678-1-104 - Add - 4




DATE:

May 24, 2012
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Financial Project ID  418860-6-52-01 (Lead number oniy)

Proposal/Contract ID T-7305

FPID 418860-6-56-01
Summary of Quantities (Trns*port)

2
—
w

|

Pay ltem Sheet No. Add. fDel. f Rev. | Old Quantity { New Quantity
1050-11-222 - Rev 910 930
1050-11-224 - Rev 535 5359
1050-11-515 - Add - 197
1050-16 - Rev 25650 6713
1050-18-004 - Add - 530
1055-11-244 - Rev 2 8
1055-11-414 - Rev 21 17
1055-11-424 - Rev 2 5
1055-11-434 - Rev 2 3
1055-11-444 - Add - 4
1080-11-209 - Rev 2 50
1080-11-309 - Rev 2 17
1080-11-401 - " Rev 1 5
1080-11-404 - Rev 3 5
1080-11-406 - Add - )
1080-11-409 - Rev 70 140
1080-16 - Rev 2 5
1644-800 - Rev 2 3




DATE:

May 24, 2012

Financial Project 1D 418860-6-52-01 (Lead number only)

Proposal/Contract ID  T-7305

FPID 418860-6-52-01, ETC.
Summary of Quantities {Trns*port)

IS

w

Total New

Payltem | SheetNo. | Add./Del./Rev. g’lf:;gt'? Suantity
0102-14 - Rev 1,184 3,424
0102-60 : Rev 333322 323 207
0102-74-1 . Rev 3,152,004 2,061,670
0102742 - Rev 104.320 68,184
0102-76 - Rev 1771 1970
0102-77 . Rev 143,064 152.006
010299 - Rev 5290 1720
0102-104 5 Rev 10,566 17,760
0102-107-1 N Rev 2,838 8,880
01041 - Rev 858 1.072
0104-18 » Rev 222 216
0109-715 - Rev 731 800
01104 i Rev 18.804 17.057
0160-4 - Rev 83.631 83,648
0285710 N Rev " 46.873 46.885
0286-1 - Rev 9.767 9,830
0357-70-13 : Rev 251,061 210,480
03577017 . Rev 455,925 467,411
0327-70-19 - Rev 46.631 46,279
0334113 : Rev 80,887 2 89,697 5
033775 : Rev 31,2262 31.220.6

(03394 . Rev 556 572
0425.1.357 - Rev 33 32
04254-355 - Add . 1
0430175118 - Rev 6224 6212
0430-175.218 3 Rev 395 333
0520-1-7 n Rev 55,133 23.105
0520511 . Rev 4.609 3,994
0520-5-12 N Rev 2,552 2.150
0520-70 - Rev 4.377 3,087
05221 - Rev 19,160 10,165
05222 N Rev 8620 8662
0555-1-1 n Rev 5413 4745
0555-1-2 . Rev 1.206 1694
0570-1-2 - Rev 109,971 120 746




DATE: May 24, 2012

Financial Project ID  418860-6-52-01 (L.ead number only)
Proposal/Contract ID T-7305

FPID 418860-6-52-01, ETC. {con’t)
Summary of Quantities (Trns™port)

l...a.
w

|

%]

Pay tem | SheetNo. | Add./Del./Rev. E’J:f]gt';' Tgfg'ﬂ':;;"
0571141 : Rev 858 1072
0630-1-12 : Rev 5.339 5.930
0630-1-13 N Rev 344 399
0632-7-1 - Rev 13 15
0635-1-11 - Rev ' 207 235
0646111 — Rev 35 43
0653191 - Rev 34 42
0665-13 - Rev 57 80
0676-1-104 - Rev 5 )
0999.20-1 n Add B 25
1050-11-222 - Rev 910 930
1050-11-224 - Rev 535 5359
1050-11-515 - Add § 197
105016 | - “Rev 5550 6713
1050-18-004 P Add _ 530
1055-11-244 - Rev z 8
1055-11-414 . Rev 21 17
1055-11-424 . Rev 2 5
1055-11-434 - Rev 5 3
1055-11-444 : Add ; 4
1080-11-209 - Rev 5 50
1080-11-309 - " Rev. 2 17
1080-11-401 » Rev 1 5
1080-11-404 - ‘Rev 3 5
1080-11-406 - Add - 5
1080-11-409 : Rev 70 140
1080-16 - Rev 2 5
1644.800 - Rev 2 3

Cehtrai Office Use:
Processed By: _




MEMORANDUM

FLORIDA DEPARTMENT OF TRANSPORTATION

DATE: May 22, 2012

TO: Ed McKingey

FROM. Director of Transpertation Development

COPIES: Ming Bao, Penny Anthony, Ron Chin, P.E.

"SUBJECT: Delegation of Authority

You are delegated sighature and approval authority during my absence from the office
on May 24-25, 2012. Signature should be made in your name “for the District Director
of Transportation Development.” In the event of your absence, signature authonty is
glven fo Ming Gao.

Documents for which delegation cannot be granted and cannot await my return shall be
fomarded to my cfﬁce for routing to Don Skelton for-execution.

_All documents requiring signature and/or approval under thls delegation should be
forwarded to my office for proper coordination/logging prior to signing. In addition,
please ensure my office recelves a “reacimg file” copy of all correspondence (letters and
memos) you sign for me. :

DH/SM




APPOINTMENT AND DELEGATION OF AUTHORITY

I, DONALD J. SKELTON, District Seven Secretary of the Department of Transportation, do
hereby appoint

DEBBIE HUNT, Director of Transportation Development
JIM MOULTON, JR,, Director of Transportation Operations

as my designees to supervise and implement the operational activities of the District VII office of the
Florida Department of Transportation during my absence from the District for any extended period of
time, and delegate to each the authority to execute any contracts or documents not already delegated to
them in their individual delegations, except in those instances where the authority to execute and sign any
particular documents is either expressly retained by me or expressly delegated by the Secretary of
Transportation to the District Secretaries and their successors, such instances include but are not
necessarily Himited to:

1. Approval, execution and signature of all necessary Department resolutions to initiate eminent
- domain proceedings to obtain real property rights for transportation facilities in District V1I;

2. Approval, execution and signature of instruments of sale, lease and conveyance of property
owned by the Department in District VII; '

3. Approval, certification and signature of maintenance maps evidencing the Department of
Transportation’s maintenance of right of way in District VII;

4. Approval, execution and signature of all necessary Department resolutions for engineer
witnesses in Circuit Court to bind the Department of Transportation on those issues regarding
design and construction for transportation facilities in Distriet VII.

Debbie Hunt, shall be given first preference for signing documents relating to Transportation
Development; and Jim Moulton, Jr., shall be given first preference for signing documents relating to
Transportation Operations.

This appointment and delegation supersedes prior appointments and delegations and shall remain
in full force and effect until such time as it is revoked or superseded in writing by me or my successors,

,/ QM DATE: /?/2»/ /"

DONALD J. SKELTON é E’Y\ .«
District VII Secretary ATTEST: A A ¢ JMD(

Executive Secretary




